SOLICITATION / CONTRACT / ORDER FOR COMMERCIAL PRODUCTS AND COMMERCIAL SERVICES – SUMMARY OF KEY BLOCKS		
2. CONTRACT NO. (To be assigned at award)	5. SOLICITATION NUMBER **W91XPN-27-R-0007**	6. SOLICITATION ISSUE DATE 02 November 2026
7A. FOR INFORMATION CALL – NAME Dana R. Holcomb, Contract Specialist	7B. TELEPHONE (NO COLLECT CALLS) (612) 555-0186	8. OFFER DUE DATE / LOCAL TIME 07 December 2026, 2:00 PM CT
9. ISSUED BY Army Contracting Office – Reserve Support (ACO-RS) Northern Plains Branch, Building 220 Fort Snelling, MN 55111	10. THIS ACQUISITION IS Total Small Business Set-Aside NAICS 561720 (Janitorial Services) Size Standard: $22.0 million	11. DELIVERY / PERFORMANCE See Attachment 1, PWS 1.5 and Technical Exhibit 1 PURCHASE REQUEST NO. 0011829406
15. DELIVER TO Directorate of Public Works (DPW), 89th Readiness Division, U.S. Army Reserve Command		PRODUCT SERVICE CODES S201 Custodial Janitorial; S208 Landscaping / Groundskeeping
20. SCHEDULE OF SUPPLIES / SERVICES Firm-fixed-price custodial, grounds maintenance and snow and ice removal services at twelve (12) U.S. Army Reserve Centers in Minnesota, North Dakota and South Dakota, plus one (1) optional site, for a base period of twelve (12) months (1 April 2027 – 31 March 2028) and four (4) twelve-month option periods. See Section B (page 10).		

LIST OF ATTACHMENTS AND TECHNICAL EXHIBITS

Attachment / Exhibit	Title	Location
Attachment 1	Performance Work Statement (PWS), Custodial and Grounds Maintenance Services, Army Reserve Centers	Pages 2–5
Technical Exhibit 1	Site List (FACID, USARC Name and Address, Wage Determination)	Page 6
Technical Exhibit 2	Facility and Custodial Workload Data	Pages 7–8
Technical Exhibit 3	Grounds Maintenance and Snow Removal Workload Data	Page 9
Section B	Schedule of Supplies / Services (Base Period)	Page 10
Attachment 2	Site Maps – Grounds Maintenance, Snow Removal and Custodial Service Plans (13 files, posted separately)	Not reproduced
Attachment 3	Service Contract Act Wage Determinations (posted separately; numbers in TE-1)	Not reproduced

Offerors shall acknowledge all amendments. Site visits will be held 17–18 November 2026 (Minnesota sites) and 19 November 2026 (North and South Dakota sites, by appointment with the RFOS). Written questions are due 13 November 2026, 2:00 PM CT, to the Contract Specialist.

PERFORMANCE WORK STATEMENT
Custodial, Grounds Maintenance and Snow and Ice Removal Services – U.S. Army Reserve Centers, Northern Plains Cluster

PART 1 – GENERAL INFORMATION

1.1 GENERAL. This is a non-personal services contract to provide custodial, grounds maintenance and snow and ice removal services in support of the 89th Readiness Division (RD). The Government shall not exercise any supervision or control over the contract service providers performing the services herein. Such contract service providers shall be accountable solely to the Contractor who, in turn, is responsible to the Government.

1.2 DESCRIPTION OF SERVICES. The Contractor shall provide all personnel, supervision, equipment, tools, materials, cleaning chemicals, floor finish, fuel, transportation and other items necessary to perform custodial services in the buildings listed in Technical Exhibit 2 (TE-2), and grounds maintenance and snow and ice removal on the sites listed in Technical Exhibit 3 (TE-3), except for those items specified as Government-furnished property and services (Part 3). The Government will furnish toilet tissue, paper towels, hand soap and can liners.

1.3 BACKGROUND. Army Reserve Centers (USARCs) are used by Troop Program Unit (TPU) Soldiers during monthly Battle Assembly (BA) weekends and by full-time Active Guard Reserve (AGR) and civilian staff during the work week. A typical site has a training center, an Organizational Maintenance Shop (OMS) or Area Maintenance Support Activity (AMSA), and an unheated storage building. Two sites are Armed Forces Reserve Centers (AFRCs) shared with the Army National Guard; National Guard tenant areas are cleaned by the State and are excluded from the Custodial SF in TE-2.

1.4 CURRENT CONTRACT. These services are currently performed by Red River Prairie Facility Services, LLC under Contract No. W91XPN-22-C-0009, awarded on 18 March 2022 for a twelve-month base period (1 April 2022 – 31 March 2023) and four twelve-month option periods ending 31 March 2027. The total value of the contract including all option periods is $5,912,400 for sixty (60) months. Option Period 4 (1 April 2026 – 31 March 2027) was exercised at $1,214,880. The current contract covers the same twelve base sites; the Watertown USARC (SD033) is not under contract.

1.5 PERIOD OF PERFORMANCE. The period of performance shall be a twelve-month base period from 1 April 2027 through 31 March 2028 and four (4) twelve-month option periods, exercised at the discretion of the Government (Option Period 4 ends 31 March 2032). FAR 52.217-8, Option to Extend Services (up to six months), is incorporated; any extension under that clause is not an option period.

1.6 PLACE OF PERFORMANCE. The work shall be performed at the twelve (12) base sites listed in TE-1. The optional site listed in TE-1 (Watertown USARC, SD033) shall be priced as option line items and may be added by modification during the base period; it is not part of the base requirement. TE-2 lists every building at each site; buildings shown with routine frequency “N/S” (no service) are identified for grounds, snow removal and site orientation only and receive no custodial service.

1.7 HOURS OF OPERATION. Routine custodial services shall be performed between 0700 and 1730 hours, Monday through Friday, excluding Federal holidays. Battle Assembly weekend services (TE-2 column “BA Wknd”) shall be performed on the Sunday of each BA weekend after 1300 hours, or as coordinated with the unit; the RFOS will furnish the BA schedule for each site (an estimated twelve BA weekends per site per year). Grounds work shall be performed during daylight hours Monday through Saturday. Snow and ice removal shall be performed when ordered, at any hour.

1.8 RECOGNIZED HOLIDAYS. New Year’s Day, Martin Luther King Jr.’s Birthday, Presidents Day, Memorial Day, Juneteenth National Independence Day, Independence Day, Labor Day, Columbus Day, Veterans Day, Thanksgiving Day and Christmas Day. When a holiday falls on a Sunday, the following Monday is observed; when it falls on a Saturday, the preceding Friday is observed.

1.9 GOVERNMENT REPRESENTATIVES. The Contracting Officer's Representative (COR) and the Regional Facilities Operational Specialist (RFOS) for each site monitor performance in accordance with the Quality Assurance Surveillance Plan (QASP). Only the Contracting Officer may change the contract.

1.10 KEY CONTROL. The Contractor shall not duplicate Government-issued keys or access cards and shall report a lost key immediately to the COR. There is a $50.00 charge for each key lost by the Contractor, plus the cost of re-coring locks where the Contracting Officer determines that re-coring is necessary for security.

1.11 CONTRACTOR MANPOWER REPORTING. The Contractor shall report all contractor labor hours (including subcontractor labor hours) required for performance of services under this contract via the secure data collection site at https://www.sam.gov (Service Contract Reporting) no later than October 31 of each year.

1.12 SECURITY AND ANTITERRORISM. Contractor employees shall complete Antiterrorism Level I and iWATCH training within 30 calendar days after contract start. Employees shall not enter arms rooms, vaults or IT server rooms.

PART 2 – DEFINITIONS AND ACRONYMS

AFRC	Armed Forces Reserve Center – a reserve center shared with the Army National Guard (ARNG) or another reserve component.
AMSA	Area Maintenance Support Activity – an Army Reserve ground equipment maintenance shop supporting several units, identified by number (e.g., AMSA #81).
BA	Battle Assembly – the monthly weekend training assembly of Army Reserve units.
COR / RFOS	Contracting Officer's Representative / Regional Facilities Operational Specialist.
Custodial SF	The area in square feet that receives custodial service at the frequency shown in TE-2. It excludes mechanical, electrical and telecommunications rooms, arms rooms and vaults, IT server rooms, maintenance bays and ARNG tenant areas.
FAC ID / Site Code	The Army Reserve facility identifier (state abbreviation and three digits, e.g., MN012) and the five-digit site code from the real property inventory. TE-2 building IDs are the FAC ID followed by the building sequence number (e.g., MN012-01).
Gross SF (GSF)	Total building area from the 89th RD real property inventory, measured to the outside face of exterior walls.
MEP / POV	Military Equipment Parking (fenced tactical vehicle parking) / Privately Owned Vehicle parking.
OMS / VMS	Organizational Maintenance Shop / Vehicle Maintenance Shop – unit-level vehicle maintenance building.
UHS	Unheated Storage building.
USARC	U.S. Army Reserve Center (in site names); U.S. Army Reserve Command (headquarters).
WC / UR / LAV / SH	Water closet / urinal / lavatory / shower head (latrine fixture counts in TE-2).

PART 3 – GOVERNMENT-FURNISHED PROPERTY AND SERVICES

3.1 The Government will furnish, at no cost, utilities (water and electricity) for performance of the work, one lockable janitor closet per training center for storage of the Contractor's supplies and equipment, and the consumable paper products, hand soap and can liners listed in 1.2. Dumpsters and refuse collection are provided under a separate contract.

PART 4 – CONTRACTOR-FURNISHED ITEMS AND RESPONSIBILITIES

4.1 The Contractor shall furnish all equipment, vehicles and materials, including mowers, string trimmers, edgers, blowers, snow plows, snow blowers, sand, salt and ice melt, in adequate numbers and of appropriate type and size. All cleaning chemicals shall be EPA Safer Choice or Green Seal certified where available. Safety Data Sheets shall be submitted to the COR within 10 days after contract award.

4.2 The Contractor shall submit a Quality Control Plan within 15 calendar days after award and a Cleaning Frequency Schedule for each site within 30 days after contract start, showing the days on which each routine and periodic service will be performed.

4.3 The Contractor is responsible for any damage to Government property caused by its operations, including turf, shrubs, curbs, fences, gates and handrails damaged by mowing, plowing or salt.

PART 5 – SPECIFIC TASKS

5.1 CUSTODIAL SERVICES – GENERAL. The Contractor shall clean the Custodial SF of each building in TE-2 at the routine frequency shown in TE-2, using the frequency codes in 5.2. The routine frequency applies year-round. Buildings marked "N/S" receive no routine or periodic custodial service. Price custodial services on the Custodial SF; Gross SF is provided for information.

5.2 FREQUENCY CODES. The following codes are used in TE-2, column "Routine Freq.":

Code	Meaning	Typical application
5/W	Five times per week, Monday through Friday	Training centers with full-time AGR / civilian staff
3/W	Three times per week (Monday, Wednesday, Friday)	Training centers with limited full-time staff
2/W	Two times per week (Tuesday and Thursday)	AMSA admin areas; small training centers
1/W	Once per week	OMS / VMS office and latrine areas
BW	Bi-weekly – once every other week (26 times per year)	Small OMS
M	Monthly – once per calendar month	Small OMS latrine and office
Q	Quarterly – once per calendar quarter	Unheated storage: sweep floor, remove debris
N/S	No service	Listed for grounds and snow removal only

5.3 BATTLE ASSEMBLY WEEKEND SERVICE. Where TE-2 column "BA Wknd" shows "Y", the Contractor shall, in addition to the routine frequency, clean and restock latrines and locker rooms, empty trash and recycling, and spot-clean the assembly hall, break rooms and entrances on the Sunday of each BA weekend. BA weekend service is a separate monthly task and does not change the routine frequency.

5.4 ROUTINE TASKS. At each routine service the Contractor shall: empty trash and recycling containers; clean, disinfect and restock latrines, showers and locker rooms; sweep and damp-mop hard floors; vacuum carpeted areas and walk-off mats; spot-clean doors, glass and partitions; clean drinking fountains; and clean break rooms and kitchenette counters. Periodic tasks (strip and refinish VCT semi-annually; extract carpet annually; clean light fixtures and high dusting annually) are included in the routine price.

5.5 GROUNDS MAINTENANCE. The growing season is 1 May through 15 October. The Contractor shall perform the following on the areas shown in TE-3 and on the site maps (Attachment 2):

a. **Mowing – improved grounds.** Mow when grass reaches four (4) inches and cut to a height of 2½ to 3 inches, uniform in appearance and free of skips, gaps, rutting or scalping. Sixteen (16) mowing events are estimated per season.
b. **Trimming.** Trim around buildings, fences, signs, poles, hydrants, trees, curbs and bumper blocks concurrent with every other mowing (eight (8) trimming events per season).
c. **Edging.** Edge sidewalks, curbs and paved areas twice per season (spring and mid-summer), to the linear footage shown in TE-3.
d. **Semi-improved grounds.** Mow three (3) times per season to a height of 4 to 6 inches.
e. **Clean-up.** Remove clippings from sidewalks, curbs, parking areas and roadways immediately after each mowing, trimming and edging event. Pick up litter before each mowing.

Mowed and maintained areas are approximate and were scaled from the 89th RD site maps; the Contractor shall field-verify areas during the site visit.

5.6 SNOW AND ICE REMOVAL. The snow season is 15 October through 30 April. Snow and ice removal is performed on call. The Contractor shall arrive on site and begin work within two (2) hours of notification by the RFOS or COR. POV parking lots, roads and drives shall be plowed to bare pavement with no trailing windrows, catch basins and hydrants cleared, and entrances plowed back four (4) feet from the curb line for traffic visibility. Sidewalks, ramps, landings and entrance slabs shall be cleared at least at each four (4) inch snowfall interval and sanded or salted at the end of each storm. MEP areas are not plowed under this contract. The Contractor shall e-mail time-stamped before-and-after photographs to the RFOS after each event; invoices will not be approved without photographs. An estimated eighteen (18) plowing events and twenty-four (24) sidewalk clearing / salting events per site per season are used for pricing.

5.7 ADDITIONS AND DELETIONS. The Government may add or delete buildings, sites or areas by modification. Price adjustments for custodial services will be made on the basis of the Custodial SF added or deleted, multiplied by the offeror’s price per square foot for the applicable frequency.

TECHNICAL EXHIBIT 1 – SITE LIST

FY27 Northern Plains Cluster – Custodial / Grounds / Snow. Building data: TE-2. Grounds and snow data: TE-3.

Line	FACID	Site Code	USARC NAME AND ADDRESS	County	Bldgs in TE-2	SCA Wage Determination
BASE SITES						
1	MN012	27341	**WILLMAR USARC/OMS** – 2209 INDUSTRIAL PARK ROAD SW, WILLMAR, MN 56201-2734	Kandiyohi	3	WD 2015-5341 Rev. 26
2	MN027	27509	**ST. CLOUD AFRC/AMSA #81** – 4650 VETERANS DRIVE SE, ST. CLOUD, MN 56304-9012	Stearns	3	WD 2015-5341 Rev. 26
3	MN041	27788	**ROCHESTER USARC** – 3355 48TH STREET NW, ROCHESTER, MN 55901-5817	Olmsted	2	WD 2015-5347 Rev. 25
4	MN050	27215	**DULUTH USARC** – 4810 AIRPORT APPROACH ROAD, DULUTH, MN 55811-1532	St. Louis	3	WD 2015-5339 Rev. 27
5	MN066	27630	**FERGUS FALLS USARC** – 2025 FIR AVENUE W, FERGUS FALLS, MN 56537-1179	Otter Tail	2	WD 2015-5343 Rev. 24
6	MN073	27902	**EAGAN USARC** – 3105 NORTHWOOD CIRCLE, EAGAN, MN 55121-1688	Dakota	5	WD 2015-5347 Rev. 25
7	ND008	38114	**BISMARCK AFRC/AMSA #92** – 4200 EAST DIVIDE AVENUE, BISMARCK, ND 58501-1845	Burleigh	4	WD 2015-5411 Rev. 23
8	ND021	38062	**FARGO USARC** – 1910 32ND AVENUE N, FARGO, ND 58102-1037	Cass	2	WD 2015-5409 Rev. 24
9	ND035	38451	**MINOT USARC** – 805 20TH AVENUE SE, MINOT, ND 58701-6422	Ward	3	WD 2015-5413 Rev. 22
10	SD004	46027	**SIOUX FALLS USARC/AMSA #94** – 4401 N CLIFF AVENUE, SIOUX FALLS, SD 57104-0631	Minnehaha	3	WD 2015-5479 Rev. 25
11	SD011	46181	**RAPID CITY USARC** – 2150 E ANAMOSA STREET, RAPID CITY, SD 57701-3368	Pennington	2	WD 2015-5483 Rev. 23
12	SD026	46309	**ABERDEEN USARC** – 3720 6TH AVENUE SE, ABERDEEN, SD 57401-4419	Brown	3	WD 2015-5477 Rev. 24
OPTIONAL SITES						
O-1	SD033	46412	**WATERTOWN USARC** – 1715 4TH AVENUE NE, WATERTOWN, SD 57201-2205	Codington	2	WD 2015-5477 Rev. 24

1. Optional sites are priced as option line items (Section B, line O-1) and are not part of the base requirement. The Government may add an optional site by unilateral modification during the base period.

2. The number of buildings shown for each site is the number of buildings listed in TE-2, including buildings that receive no custodial service (N/S).

3. Wage determinations are listed for information; the wage determinations incorporated in the contract at award govern.

4. The Eagan USARC (MN073) is a five-building campus; access is through the north gate only (keypad). Building 1 and Building 2 are separate training buildings connected by a covered walk that is not included in either building's area.

J-0200000-08 · Prepared by 89th RD DPW, Facility Operations Branch, 21 October 2026.

TECHNICAL EXHIBIT 2 – FACILITY AND CUSTODIAL WORKLOAD DATA

Price custodial services on Custodial SF (Note 3). Buildings with frequency N/S receive no custodial service. Notes 1–7 appear on page 2 of 2.

	Building				Area (SF)		Latrine Fixtures[4]				Custodial Service		
Bldg ID	Use[1]	Description	Year Built	Flrs	Gross SF[2]	Custodial SF[3]	WC	UR	LAV	SH	Routine Freq.[5]	BA Wknd[6]	Remarks
MINNESOTA (6 SITES)													
MN012 · WILLMAR USARC/OMS · 2209 Industrial Park Road SW, Willmar, MN 56201-2734 · Site Code 27341													
MN012-01	TC	Training Center	1987	2	28,640	24,310	10	4	9	4	5/W	Y	Arms vault and mech. rooms excluded
MN012-02	OMS	Organizational Maintenance Shop	1987	1	6,212	1,148	2	1	2	1	1/W	N	Office, latrines, break rm only; bays excl.
MN012-03	UHS	Unheated Storage	1994	1	2,400	—	—	—	—	—	N/S	N	
	Site total – MN012 (3 bldgs)				*37,252*	*25,458*							
MN027 · ST. CLOUD AFRC/AMSA #81 · 4650 Veterans Drive SE, St. Cloud, MN 56304-9012 · Site Code 27509													
MN027-01	AFRC	Armed Forces Reserve Center (training bldg)	2011	2	61,580	52,214	22	10	20	12	5/W	Y	ARNG tenant area 7,820 SF cleaned by MNARNG - excluded
MN027-02	AMSA	Area Maintenance Support Activity #81	2011	1	18,420	3,260	4	2	4	2	2/W	N	Admin, latrines, locker rm only
MN027-03	UHS	Unheated Storage	2011	1	4,800	4,800	—	—	—	—	Q	N	Sweep floor only
	Site total – MN027 (3 bldgs)				*84,800*	*60,274*							
MN041 · ROCHESTER USARC · 3355 48th Street NW, Rochester, MN 55901-5817 · Site Code 27788													
MN041-01	TC	Training Center	1972	1	17,950	15,620	6	3	6	2	3/W	Y	
MN041-02	OMS	Organizational Maintenance Shop	1972	1	3,940	720	1	1	1	0	BW	N	Office and latrine only
	Site total – MN041 (2 bldgs)				*21,890*	*16,340*							
MN050 · DULUTH USARC · 4810 Airport Approach Road, Duluth, MN 55811-1532 · Site Code 27215													
MN050-01	TC	Training Center	1964 / 2026	2	34,215	29,880	12	5	11	6	5/W	Y	Classroom addition under constr. - not incl.
MN050-02	OMS	Organizational Maintenance Shop	1964	1	7,280	1,410	2	1	2	1	1/W	N	Office, latrines, break rm only
MN050-03	UHS	Unheated Storage	1990	1	3,200	—	—	—	—	—	N/S	N	
	Site total – MN050 (3 bldgs)				*44,695*	*31,290*							
MN066 · FERGUS FALLS USARC · 2025 Fir Avenue W, Fergus Falls, MN 56537-1179 · Site Code 27630													
MN066-01	TC	Training Center	1959	1	15,440	13,385	5	3	5	2	3/W	Y	
MN066-02	VMS	Vehicle Maintenance Shop	1959	1	4,980	910	1	1	1	1	1/W	N	Office and latrine only
	Site total – MN066 (2 bldgs)				*20,420*	*14,295*							
MN073 · EAGAN USARC · 3105 Northwood Circle, Eagan, MN 55121-1688 · Site Code 27902													
MN073-01	TC	Training Center (Bldg 1)	2003	3	72,310	58,940	24	12	22	14	5/W	Y	2nd flr IT server suite and vault excluded
MN073-02	TC	Training Annex (Bldg 2)	2009	1	9,860	8,720	3	1	3	0	3/W	Y	
MN073-03	OMS	Organizational Maintenance Shop	2003	1	9,440	1,720	2	2	2	2	2/W	N	Office, latrines, break rm only
MN073-04	UHS	Unheated Storage	2003	1	5,000	—	—	—	—	—	N/S	N	
MN073-05	FPH	Fire Pump House	2003	1	180	—	—	—	—	—	N/S	N	
	Site total – MN073 (5 bldgs)				*96,790*	*69,380*							

Continued on page 2 of 2 (North Dakota and South Dakota sites, totals, optional site and notes).

TECHNICAL EXHIBIT 2 – FACILITY AND CUSTODIAL WORKLOAD DATA (continued)

Bldg ID	Building				Area (SF)		Latrine Fixtures[4]				Custodial Service		Remarks
	Use[1]	Description	Year Built	Flrs	Gross SF[2]	Custodial SF[3]	WC	UR	LAV	SH	Routine Freq.[5]	BA Wknd[6]	
NORTH DAKOTA (3 SITES)													
ND008 · BISMARCK AFRC/AMSA #92 · 4200 East Divide Avenue, Bismarck, ND 58501-1845 · Site Code 38114													
ND008-01	AFRC	Armed Forces Reserve Center (training bldg)	2010	2	48,760	40,115	16	8	15	10	5/W	Y	ARNG tenant area 6,980 SF excluded
ND008-02	AMSA	Area Maintenance Support Activity #92	2010	1	14,960	2,880	3	2	3	2	2/W	N	Admin, latrines, locker rm only
ND008-03	UHS	Unheated Storage	2010	1	3,600	3,600	—	—	—	—	Q	N	Sweep floor only
ND008-04	HMS	Hazardous Material Storage	2010	1	240	—	—	—	—	—	N/S	N	
	Site total – ND008 (4 bldgs)				*67,560*	*46,595*							
ND021 · FARGO USARC · 1910 32nd Avenue N, Fargo, ND 58102-1037 · Site Code 38062													
ND021-01	TC	Training Center	1978	1	22,480	19,045	8	4	8	4	5/W	Y	
ND021-02	OMS	Organizational Maintenance Shop	1978	1	5,120	980	2	1	2	1	1/W	N	Office, latrines, break rm only
	Site total – ND021 (2 bldgs)				*27,600*	*20,025*							
ND035 · MINOT USARC · 805 20th Avenue SE, Minot, ND 58701-6422 · Site Code 38451													
ND035-01	TC	Training Center	1968	1	14,236	12,410	5	2	5	2	3/W	Y	
ND035-02	OMS	Organizational Maintenance Shop	1968	1	3,180	650	1	1	1	1	BW	N	Office and latrine only
ND035-03	UHS	Unheated Storage	1996	1	1,600	—	—	—	—	—	N/S	N	
	Site total – ND035 (3 bldgs)				*19,016*	*13,060*							
SOUTH DAKOTA (3 SITES)													
SD004 · SIOUX FALLS USARC/AMSA #94 · 4401 N Cliff Avenue, Sioux Falls, SD 57104-0631 · Site Code 46027													
SD004-01	TC	Training Center	2008	2	41,325	35,640	14	6	13	8	5/W	Y	
SD004-02	AMSA	Area Maintenance Support Activity #94	2008	1	16,840	3,120	4	2	4	2	2/W	N	Admin, latrines, locker rm only
SD004-03	UHS	Unheated Storage	2008	1	4,000	4,000	—	—	—	—	Q	N	Sweep floor only
	Site total – SD004 (3 bldgs)				*62,165*	*42,760*							
SD011 · RAPID CITY USARC · 2150 E Anamosa Street, Rapid City, SD 57701-3368 · Site Code 46181													
SD011-01	TC	Training Center	1975	1	19,870	17,240	6	3	6	3	3/W	Y	
SD011-02	OMS	Organizational Maintenance Shop	1975	1	4,460	860	2	1	2	0	1/W	N	Office, latrines, break rm only
	Site total – SD011 (2 bldgs)				*24,330*	*18,100*							
SD026 · ABERDEEN USARC · 3720 6th Avenue SE, Aberdeen, SD 57401-4419 · Site Code 46309													
SD026-01	TC	Training Center	1961	1	11,860	10,215	4	2	4	2	2/W	Y	
SD026-02	OMS	Organizational Maintenance Shop	1961	1	2,712	540	1	0	1	0	M	N	Office and latrine only
SD026-03	UHS	Unheated Storage	1989	1	1,200	—	—	—	—	—	N/S	N	
	Site total – SD026 (3 bldgs)				*15,772*	*10,755*							
TOTAL – BASE SITES (12 sites, 35 buildings, 28 serviced)					**522,290**	**368,332**							
OPTIONAL SITE – PRICED AS OPTION LINE ITEMS (SECTION B, LINE O-1); NOT INCLUDED IN BASE TOTALS													
SD033 · WATERTOWN USARC · 1715 4th Avenue NE, Watertown, SD 57201-2205 · Site Code 46412													
SD033-01	TC	Training Center	1966	1	13,480	11,690	4	2	4	2	2/W	Y	
SD033-02	OMS	Organizational Maintenance Shop	1966	1	3,060	590	1	1	1	0	M	N	Office and latrine only
	Site total – SD033 (2 bldgs)				*16,540*	*12,280*							

1. Use codes: TC = training center; AFRC = Armed Forces Reserve Center training building; OMS = Organizational Maintenance Shop; AMSA = Area Maintenance Support Activity; VMS = Vehicle Maintenance Shop; UHS = unheated storage; HMS = hazardous material storage; FPH = fire pump house.

2. Gross SF is from the 89th RD real property inventory (October 2026) and includes areas not cleaned. Site and grand totals of Gross SF include buildings marked N/S.

3. Custodial SF is the area to be cleaned at the routine frequency. In OMS, VMS and AMSA buildings only the office, latrine, locker and break areas are cleaned; maintenance bays are excluded. In AFRCs the ARNG tenant area is cleaned by the State and is excluded. Unheated storage marked Q is swept quarterly over its full floor area.

4. Latrine fixture counts per building (WC = water closets, UR = urinals, LAV = lavatories, SH = shower heads), for information.

5. Routine frequency codes are defined in PWS 5.2. N/S = no service.

6. BA Wknd "Y" = additional Sunday service on each Battle Assembly weekend (PWS 5.3), approximately twelve per year.

7. Duluth USARC (MN050-01): a classroom addition is under construction and is not included in the Gross SF or Custodial SF shown; it will be added by modification when accepted.

TECHNICAL EXHIBIT 3 – GROUNDS MAINTENANCE AND SNOW REMOVAL WORKLOAD DATA

Areas scaled from 89th RSC / 89th RD DPW CAD/GIS Branch site maps (Attachment 2), FY14–FY26. All quantities are approximate; field-verify at the site visit.

			Grounds Maintenance (Growing Season)			Paved Areas			Snow and Ice Removal[5]	
FAC ID	Site	Site Acres[1]	Improved Mow & Trim (Ac.)[2]	Semi-Improved (Ac.)[3]	Edging (LF)	POV Parking (SY)	MEP (SY)[4]	Roads & Drives (SY)	Plow Area (SY)[6]	Shovel / Blow Walks, Ramps, Slabs (SF)
MINNESOTA										
MN012	Willmar USARC/OMS Willmar, MN	9.6	4.20	—	2,140	3,912	4,420	1,206	5,118	2,860
MN027	St. Cloud AFRC/AMSA #81 St. Cloud, MN	17.4	7.85	3.40	4,380	9,615	11,240	2,870	12,485	6,425
MN041	Rochester USARC Rochester, MN	6.8	3.10	—	1,560	2,840	2,150	860	3,700	1,945
MN050	Duluth USARC Duluth, MN	8.2	2.65	1.80	1,320	4,105	3,380	1,415	5,520	3,120
MN066	Fergus Falls USARC Fergus Falls, MN	7.1	3.75	—	1,190	2,215	2,960	640	2,855	1,480
MN073	Eagan USARC Eagan, MN	14.9	6.30	—	3,860	10,480	6,720	3,240	13,720	7,890
NORTH DAKOTA										
ND008	Bismarck AFRC/AMSA #92 Bismarck, ND	21.3	8.40	5.25	3,950	8,730	12,560	2,610	11,340	5,740
ND021	Fargo USARC Fargo, ND	8.9	4.55	—	2,020	4,380	3,940	1,120	5,500	2,615
ND035	Minot USARC Minot, ND	9.4	3.20	2.10	1,480	2,560	2,880	790	3,350	1,730
SOUTH DAKOTA										
SD004	Sioux Falls USARC/AMSA #94 Sioux Falls, SD	16.2	6.90	—	3,310	8,240	9,870	2,305	10,545	5,360
SD011	Rapid City USARC Rapid City, SD	12.6	3.85	4.60	1,740	3,150	3,420	980	4,130	2,080
SD026	Aberdeen USARC Aberdeen, SD	5.9	2.45	—	1,060	1,870	1,640	520	2,390	1,240
TOTAL – BASE SITES (12)		**138.3**	**57.20**	**17.15**	**28,010**	**62,097**	**65,180**	**18,556**	**80,653**	**42,485**
OPTIONAL SITE – NOT INCLUDED IN BASE TOTALS										
SD033	Watertown USARC Watertown, SD	6.4	2.90	—	1,280	2,060	1,980	610	2,670	1,390

1. Site Acres is the total parcel area from the real property inventory and is shown for information only. It includes building footprints, paved areas, MEP, stormwater ponds and wooded or fenced areas not maintained under this contract.
2. Improved grounds: mow, trim and clean up per PWS 5.5(a), (b) and (e). Edging per PWS 5.5(c).
3. Semi-improved grounds: mow three times per season per PWS 5.5(d). Sites showing "—" have no semi-improved area.
4. MEP (Military Equipment Parking) is shown for information only. MEP is not swept, plowed or otherwise maintained under this contract.
5. Snow and ice removal per PWS 5.6, on call. Plow Area and Shovel / Blow areas are the areas cleared at each ordered event.
6. Plow Area = POV Parking + Roads and Drives (MEP excluded).

SECTION B – SCHEDULE OF SUPPLIES / SERVICES (BASE PERIOD: 1 APRIL 2027 – 31 MARCH 2028)

Firm-fixed price. Option Periods 1–4 repeat the base period line items with CLINs 1001–1091 through 4001–4091. Quantities for mowing, trimming, edging and snow events are estimates for pricing; payment is per event performed and accepted.

Line	CLINs	FAC ID	Site	Custodial (TE-2)	Mowing – Improved	Trimming	Edging	Mowing – Semi-Impr.	Snow – Plow	Snow – Walks / Salt	Site Total (Base Period)
1	0001–0007	MN012	Willmar USARC/OMS	12 MO	16 EA	8 EA	2 EA	N/A	18 EA	24 EA	$_____
2	0008–0014	MN027	St. Cloud AFRC/AMSA #81	12 MO	16 EA	8 EA	2 EA	3 EA	18 EA	24 EA	$_____
3	0015–0021	MN041	Rochester USARC	12 MO	16 EA	8 EA	2 EA	N/A	18 EA	24 EA	$_____
4	0022–0028	MN050	Duluth USARC	12 MO	16 EA	8 EA	2 EA	3 EA	18 EA	24 EA	$_____
5	0029–0035	MN066	Fergus Falls USARC	12 MO	16 EA	8 EA	2 EA	N/A	18 EA	24 EA	$_____
6	0036–0042	MN073	Eagan USARC	12 MO	16 EA	8 EA	2 EA	N/A	18 EA	24 EA	$_____
7	0043–0049	ND008	Bismarck AFRC/AMSA #92	12 MO	16 EA	8 EA	2 EA	3 EA	18 EA	24 EA	$_____
8	0050–0056	ND021	Fargo USARC	12 MO	16 EA	8 EA	2 EA	N/A	18 EA	24 EA	$_____
9	0057–0063	ND035	Minot USARC	12 MO	16 EA	8 EA	2 EA	3 EA	18 EA	24 EA	$_____
10	0064–0070	SD004	Sioux Falls USARC/AMSA #94	12 MO	16 EA	8 EA	2 EA	N/A	18 EA	24 EA	$_____
11	0071–0077	SD011	Rapid City USARC	12 MO	16 EA	8 EA	2 EA	3 EA	18 EA	24 EA	$_____
12	0078–0084	SD026	Aberdeen USARC	12 MO	16 EA	8 EA	2 EA	N/A	18 EA	24 EA	$_____
TOTAL BASE PERIOD – BASE SITES (Lines 1–12)											**$_____**
OPTIONAL LINE ITEMS (NOT INCLUDED IN BASE PERIOD TOTAL)											
O-1	0085–0091	SD033	Watertown USARC	12 MO	16 EA	8 EA	2 EA	N/A	18 EA	24 EA	$_____

Custodial is priced per month (12 MO) for each site at the routine frequencies in TE-2, including Battle Assembly weekend service. Mowing, trimming, edging and snow lines are priced per event (EA). “N/A” = no semi-improved area at the site. Evaluation: total evaluated price = base period + Option Periods 1–4 + FAR 52.217-8 extension (six months at Option Period 4 rates) + optional site line O-1 for all periods.

AMENDMENT OF SOLICITATION · Amendment No. **0001** · Effective date: **24 November 2026** · Solicitation No. **W91XPN-27-R-0007** (dated 02 November 2026) · Issued by: ACO-RS Northern Plains Branch, Fort Snelling, MN 55111
The offer due date is **not** extended. Offerors must acknowledge receipt of this amendment by signing and returning it with the offer. Except as provided herein, all terms and conditions of the solicitation remain unchanged.

DESCRIPTION OF AMENDMENT

Item 1 – Building deleted. TE-2, Fergus Falls USARC, Bldg ID **MN066-02**, Vehicle Maintenance Shop (4,980 GSF; 910 Custodial SF), is **DELETED** from the requirement. The building will be licensed to the Minnesota Army National Guard effective 1 January 2027 and will be cleaned by the State. Grounds and snow removal quantities for MN066 in TE-3 are unchanged; the Government retains the site.

Item 2 – Area revised. TE-2, Duluth USARC, Bldg ID **MN050-01**, Training Center: the classroom addition (4,740 GSF) was accepted on 30 October 2026 and is added to the requirement. Gross SF is revised from 34,215 to **38,955**; Custodial SF is revised from 29,880 to **34,250**. Floors (2), fixtures and frequency (5/W) are unchanged. TE-2 Note 7 is deleted.

Item 3 – Frequency revised. TE-2, Minot USARC, Bldg ID **ND035-01**, Training Center: routine frequency is revised from 3/W to **5/W** (Monday through Friday) because of additional full-time staff assigned from 1 April 2027. BA weekend service is unchanged.

Item 4 – Grounds area revised. TE-3, Eagan USARC (**MN073**): Improved Mow & Trim is revised from 6.30 acres to **5.85** acres. The area around the stormwater pond (0.45 acre) is converted to a no-mow native planting and is removed from the requirement.

Item 5 – Revised totals. As a result of Items 1, 2 and 4:

Exhibit / total	As issued	Revised by Amendment 0001
TE-2 total – base sites, number of buildings listed	35	**34**
TE-2 total – base sites, buildings serviced	28	**27**
TE-2 total – base sites, Gross SF	522,290	**522,050**
TE-2 total – base sites, Custodial SF	368,332	**371,792**
TE-2 site total – MN066 (Gross SF / Custodial SF)	20,420 / 14,295	**15,440 / 13,385**
TE-2 site total – MN050 (Gross SF / Custodial SF)	44,695 / 31,290	**49,435 / 35,660**
TE-3 total – Improved Mow & Trim (Ac.)	57.20	**56.75**

ITEM 6 – QUESTIONS AND ANSWERS

Q1. Should custodial be priced on Gross SF or Custodial SF? **A1.** Custodial SF (TE-2 Note 3; PWS 5.1). Gross SF is from the real property inventory and includes mechanical rooms, vaults, maintenance bays and ARNG tenant areas.

Q2. Are the unheated storage buildings marked N/S cleaned at all? **A2.** No. Only the unheated storage buildings marked Q (MN027-03, ND008-03, SD004-03) are swept quarterly. N/S buildings are listed so that offerors can relate TE-2 to the site maps and TE-3.

Q3. Is the MEP plowed or swept? **A3.** No. MEP is shown in TE-3 for information only (Note 4). Units clear their own MEP.

Q4. Will the Watertown USARC (SD033) be awarded? **A4.** SD033 is an optional site (TE-1, line O-1). It is evaluated but is not part of the base requirement and will be added only by modification if the Government elects to do so.

Q5. Who is the incumbent and what is the current price? **A5.** See PWS 1.4: Red River Prairie Facility Services, LLC, Contract No. W91XPN-22-C-0009 (awarded 18 March 2022). The current option period (1 April 2026 – 31 March 2027) is $1,214,880; the total value for the 60-month contract is $5,912,400.

Q6. Does “BA Wknd” service replace a weekday service? **A6.** No. It is in addition to the routine frequency (PWS 5.3).

Q7. The Fergus Falls VMS appears in TE-1 as part of the building count for MN066. Is TE-1 revised? **A7.** Yes. TE-1, line 5 (MN066), Bldgs in TE-2 is revised from 2 to 1.

Q8. How many mowing events should be priced for the semi-improved areas? **A8.** Three (3) per season (PWS 5.5(d); Section B). Improved grounds remain sixteen (16) mowing, eight (8) trimming and two (2) edging events.

Q9. Is the covered walk between Eagan Buildings 1 and 2 cleaned? **A9.** The covered walk is swept and its snow is cleared as part of the Eagan Shovel / Blow area (TE-3); it is not part of either building’s Gross SF or Custodial SF.

ACKNOWLEDGMENT. Offeror: _____ Signature: _____ Date: _____

Contracting Officer: Marisa K. Tollefson, ACO-RS Northern Plains Branch · 24 November 2026